
FULTON COUNTY PURCHASING DEPARTMENT

Winner 2000- 2005 Achievement of Excellence in 
Procurement Award 

National Purchasing Institute 

Jerome Noble, Director

July 31, 2006 

RE: #06ITB51556K-RS, Stonewall Tell Rd. Over Camp Creek Bridge 

 Replacement

Dear Bidders: 

Attached is one (1) copy of Addendum 1, hereby made a part of the above referenced 

Invitation to Bid (ITB).

Except as provided herein, all terms and conditions in the bid referenced above remain 

unchanged and in full force and effect. 

Sincerely,

Rholanda M. Stanberry 

Chief Assistant Purchasing Agent  

130 Peachtree Street, S.W. · Suite 1168 · First Floor · Atlanta, Georgia 30303-3459 · Telephone (404) 730-5800  



#06ITB51556K-RS, Stonewall Tell Rd. Over Camp Creek Bridge Replacement

Addendum No. 1 

July 31, 2006 

Page Two

This Addendum forms a part of the contract documents and modifies the original 
ITB documents as noted below: 

ACKNOWLEDGEMENT OF ADDENDUM NO. 1 

The undersigned bidder acknowledges receipt of this addendum by returning one 
(1) copy of this form with the proposal package to the Purchasing Department, 
Fulton County Public Safety Building, 130 Peachtree Street, Suite 1168, Atlanta, 
Georgia 30335 by the ITB due date and time Monday, August  7, 2006 no later 
than 11:00 A.M.

This is to acknowledge receipt of Addendum No. 1, _____ day of ____________, 2006. 

_________________________________
      Legal Name of Bidder 

_________________________________
      Signature of Authorized Representative 

_________________________________
      Title 



T234 Stonewall Tell Road over Camp Creek Bridge Replacement
ITB No.  06ITB51556K-RS

Addendum No. 1 

1. Under SECTION XI PRICE QUOTE: 

Replace Pay Item 310-1101; Total Qty of 1600 with Total Qty of 1800 

Replace Pay Item 402-3131; Total Qty of 350 with Total Qty of 320 

Replace Pay Item 413-1000; Total Qty of 300 with Total Qty of 310 

Replace Pay Item 165-0010; Total Qty of 100 with Total Qty of 400 

Replace Pay Item 171-0010; Total Qty of 200 with Total Qty of 800 

Replace Pay Item 500-3002; Total Qty of 74 with Total Qty of 73 

Replace Pay Item 511-1000; Total Qty of 9638 with Total Qty of 9270 

Replace Pay Item 520-5000; Total Qty of 164 with Total Qty of 161 

2. The Bridge Foundation Investigation Report is attached for reference. 
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